
GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

DEMOLITION SERVICES FOR 
ST. ELIZABETHS BUILDINGS 119 AND 124 

Solicitation #: DCAM-15-CS-0150 

Addendum No. 3 
Issued: September 3, 2015 

This Addendum Number 03 is issued by e-mail on September 3, 2015. Except as 
modified hereby, the Request for Proposals ("RFP") remains unmodified. 

Item #1 

Requests for Information: Below is a list of questions received and the Department's 
responses. 

1. Asked at the conference: If a CSBE General Contractor bids what is the minimum 
amount of work they must perform with its own forces — Section A.5 states 35% and 
the pre-bid conference it was stated 51%? Response: Per the RFP, the requirement 
is that the SBE must perform 35% of the Contracting Effort with its own forces. 

2. To confirm — 40% of all labor hours must be DC Resident and this is contractual not 
DC First Source? If a contractor proposed higher utilization of DC Resident labor —
where might this be evaluated for increased credit? Response: At a minimum, at 
least 40% of total contract hours must be worked by District residents. 
Contractor's workforce utilization plans will be evaluated as part of the 
technical proposal evaluation. 

3. The project has two phases — 1. Abatement and 2. Raze; what is the total timeframe 
for the abatement phase? Response: Contractor shall have 12 weeks to complete 
the abatement phase. The total project duration is 24 weeks. Every effort should 
be made to complete the utility disconnects during the abatement timeframe. 

4. On the Raze — As there are two different buildings would the completion date be 6 
weeks from each raze permit? Response: Every effort should be made to obtain 
the raze permits at the same time. However, to the extent the raze permits are 
issued separately, the 12 week duration will be measured per building. 

5. To verify — what is the total time frame for razing the building and backfilling the 
site? Currently it is 6 weeks? Response: Please see revised timeline on Addendum 
No. 1 (12 weeks). 

6. Are there any as-builds for the buildings? Response: All currently available data 
has been provided. 

7. Are there any existing utility drawings? Response: All currently available data has 
been provided. 

8. Are there any topographic data for the buildings? Response: All currently available 
data has been provided. 

9. Can the bonding requirements be reduced to $3 Million as this project is limited to 
CSBE? Response: No. The bonding requirements are as stated in the RFP. 
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10. Is there a master schedule that the building must be turned into parking space by so 
other methods of demolition can be evaluated? Response: No such schedule 
currently exists. Bids should be submitted based on the schedule requirements 
set forth in Addendum #1 as supplemented by this Addendum. 

11. Demo permit - Electric - As this facility has a substation and appears to have private 
utilities — to disconnect the building is this thru PEPCO or others? Response: This 
issued will be resolved post award. To the extent the selected contractor is 
required to disconnect, this will be handled as a change order. Offerors should  
have (either in-house or through a subcontractor) the capacity to make such  
disconnects and describe in their management plan how this activity would be  
handled if DGS elects to have the selected Offeror make the disconnects. 

12. Demo permit — DC Water (Water/Sewer) - As this facility appears to have private 
utilities — to disconnect the building for water and sewer do you have to get approval 
from DC Water or thru the facility// are the pipes at the disconnect private or public 
utilities? Response: See answer to Question #11. 

13. Demo permit - Verizon - As this facility appears to have private utilities — to 
disconnect the building for telecom will Verizon remove or does the contractor have 
to remove and is so back to where? Response: See answer to Question #11. 

14. Demo permit - Gas - As this facility appears to have private utilities — to disconnect 
the building for telecom will Verizon remove or does the contractor have to remove 
and is so back to where? Response: See answer to Question #11. 

15. Demo permit — Historic - As this facility appears to be built in 1936 according to the 
engraved stone on the building— will a HABS survey be required to be performed by 
the contractor or has it already been performed and approved by the 
SHPO/HPRB/Fine Arts or Historic Preservation Office? Response: The demolition 
has already been approved by those bodies. 

16. What asphalt driveways on the site get removed? Is there any restoration work? 
Response: The driveways do not need to be removed. 

17. Is implosion demolition allowed? Response: No. 
18. Are there any structural drawings on these buildings, any soil studies on the 

surrounding soils? Response: This information is not available. 
19. Site Fencing: Will new temp site fencing be required around entire perimeter of both 

buildings or just the NE side allowing the GC to tie into and utilize existing fencing 
on the property? If only partial temp fencing is required please provide the limits of 
that fencing and locations where tie in can occur. Response: A construction fence 
will be required around the entire site. Offerors should note that portions of the 
eastern edge of the building are connected to the Hospital's fence. A temporary 
fence will be required along the parking lot edge in order to maintain a 
continuous security perimeter for the Hospital. It is likely that minor 
adjustments will need to be made to the parking lot in order to accommodate 
this fence. Offerors should include an allowance of $100,000 for such work. The 
selected contractor will be required to work with DGS and the hospital to 
develop an acceptable plan. This work should occur during the abatement 
phase. 

20. Site Fencing: Will any permanent fencing be required after demolition and backfill; if 
so, please provide the limits of said fencing. Response: No. 

21. Site Security: Will GC provided construction site security be required or can we 
secure all entrances/exits at the end of the work day and area will be continued to be 
patrolled by existing security forces? Response: The demolition contractor will be 
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required to maintain site security. A temporary construction fence will be 
required. Building doors should be locked at the end of the day. 

22. Blasting: Please confirm blasting will be permitted for building demo. Response: 
Please see response to Question #17. 

23. Work Hours: Are there any restrictions or limits on work hours due to proximity of 
active hospital? Response: Offerors should assume normal working hours (i.e. 7 
am to 7 pm) for work in the District of Columbia. 

24. Parking: Please confirm parking will be available for subcontractors and there will be 
laydown areas for equipment. Response: Reasonable parking and laydown areas 
will be made available. 

25. Site Plan: Please provide site plan indicating allowable haul routes and construction 
access zones. Response: This information is not available. 

Item #2 

Hazmat Unit Rates: Please find attached an attachment to the Offer Letter for bidding of unit 
rates for additional hazardous materials abatement beyond those quantities identified in the 
Hazardous Materials Reports. A live excel copy can be downloaded at 
https://leftwichlaw.box.com/s/yfzsOkgt29qw1cyupz9h3miwb6r9  1 1pl. 

Item #3 

Third Party Testing/Inspection: The Department will handle third party testing and inspection, 
however, the selected demolition contractor will be required to coordinate with the Department's 
separate contractor. 

Item #4 

Pollution Liability Insurance: The prime contractor will be required to carry this insurance, as 
will be explained in the form of contract to be issued by subsequent addendum. 

Item #5 

Davis-Bacon Wage Rates: The Davis-Bacon wage determinations are issued by the Department 
of Labor ("DOL"). Any questions about the labor categories should be directed to the DOL. 
Contractor will be required to comply with the Davis Bacon Act. 

Item #6 

The bid date is hereby changed.  Proposals are due by September 18, 2015 at 2:00 pm EDT. 
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract 
Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 
20009. 

- End of Addendum No. 3 - 
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UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS 
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UNIT OF 

MEASURE 

PRICE PER 

UNIT 

fluorescent light tubes per tube 
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UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS 

Item UNIT OF MEASURE PRICE PER UNIT 

12"x12" Green with White Streaks Floor Tile SF 

rxr Floor Tile with Brown, White, and Red Streaks SF 

rxr White with Green Streaks Floor Tile and associated Black Mastic SF 

9"x9" Dark Brown Floor Tile with Tan Streaks SF 

9"x9" Green Floor Tile with Dark Green and White Streaks SF 

Beige Exterior Vent Caulk 2.x3' Vent Vent 

Beige Exterior Vent Caulk 3.x4.5' Vent Vent 

Beige Exterior Window Frame Caulk 3.5.x6' Windows Window 

Beige Exterior/Interior Window Frame Caulk 5.x4' Windows Window 

Black Mastic associated with 12N12" Light Gray Mottled Floor Tile SF 

Black Mastic associated with 12N12" Tan Mottled Floor Tile SF 

Black Mastic associated with 12"x12" Beige Floor Tile with White Streaks and 12"12" Tan Floor 

Tile with Brown Streaks and associated Black Mastic SF 

Black Roofing Material SF 

Black Sealant at Wall and Floor Edge LF 

Black Sealant on Walls and Ceilings SF 

Black Tar Vapor Barrier at the Base of the Wall LF 

Black Tar Wrap associated with Fiberglass Insulation LF 

Black/Yellow Mastic Associated with 12N12" Light Tan Mottled Floor Tile SF 

Brown Pin Mastic associated with Fiberglass Duct Insulation SF 

Brown Residual Glue Dots on Plaster Walls SF 

Brown Wall Sealant on the Interior of the AHU LF 

Cementitious Fittings Each 

Dark Brown Sealant at Base on Interior of AHU LF 

Dark Gray Exterior Door Frame Caulk Door 

Dark Gray Exterior Vent Caulk 9)(10' Vent Vent 

Dark Gray Exterior Vent Caulk 7.x14' Vent Vent 

Fluorescent Light Tube 4' Tube 

Fluorescent Light Tube 2' Tube 

Fluorescent Light Tube 2' U-Tube Each 

Gray AHU Breaching SF 

Gray Cementitious Fitting with Black Rocks Each 

Gray Cementitious Seam Insulation on 4" Fiberglass Pipe Insulation LF 

Gray Cementitious Square Duct Insulation associated with Fiberglass Duct Insulation SF 

Gray Door Frame Caulk Window 

Gray Expansion Tank Breaching SF 

Gray Exterior Front Entrance Window Frame Caulk 11'x40' Window Window 

Gray Exterior Vent Caulk 2.x2' Vent Vent 

Gray Exterior Vent Caulk 2.x3' Vent Vent 

Gray Exterior Vent Caulk 2.x5' Vent Vent 

Gray Water Tank Breaching SF 

Gray Window Frame Caulk Window 

Gray Window Glazing 5.x4' Windows Window 

Gray/Brown Corrugated Pipe Insulation and associated Black Vapor Barrier LF 

Gray/Tan Expansion Joint Material LF 

Gray/White Tank Breaching SF 

Light Ballast Non-PCB Each 

Light Ballast PCB Each 

Light Tan Exterior Door Frame Caulk Door 

Maroon Sealant associated with the AHU SF 

Maroon Sealant on Metal Ductwork LF 

Off-White Cementitious Material on Unwrapped Fiberglass Duct Insulation LF 

Off-White Seam Sealant on Fiberglass Duct Insulation LF 

Pin Mastic on Fiberglass Duct Insulation SF 

Tan 1/4 Inch Corrugated Pipe Insulation LF 

Tan Caulk Between Brick Wall and Window Wall LF 

Tan Exterior Door Frame Caulk Door 

Tan Exterior Screen Window Frame Caulk 8.x25' Windows Window 

Tan Exterior Screen Window Frame Caulk 8.x8' Windows Window 

Tan Exterior Window Frame Caulk 2.x4' Windows Window 

Tan Exterior Window Frame Caulk 3.5)(5' Windows Window 

Tan Exterior Window Frame Caulk 3.x3' Windows Window 

Tan Flashing Caulk on Wall Edge LF 

Tan Seam Sealant on Fiberglass Duct Insulation LF 

White Canvas Elbow Wrap associated with Fiberglass Pipe Insulation Each 

White Cementitious Fitting with Black Rocks Each 

White Cementitious Pipe Insulation LF 

White HVAC Duct Breaching over Fiberglass Insulation SF 

White HVAC Circular Duct Breaching over Fiberglass Insulation Each 

White Interior Screen Window Frame Caulk 8)05' Window Window 

White Interior Screen Window Frame Caulk 8.x8' Window Window 

White Joint Compound SF 

White Mastic associated with the Styrofoam Ceiling SF 

White Pipe Saddleblock Insulation Each 

White Pipe Wrap on Copper Piping LF 

White Residual Bathroom Cabinet Floor Caulk LF 

White Woven Vibration Dampener SF 

White/Off-White Sealant on Fiberglass Pipe Insulation SF 
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UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS 

ITEM 

UNIT OF 

MEASURE 

PRICE PER 

UNIT 

brick wall SF 

ceramic tile baseboard SF 

ceramic tile column SF 

ceramic tile wall SF 

concrete ceiling SF 

metal air handling unit Each 

metal bathroom stall Each 

metal door Each 

metal door frame Each 

metal door hinge Each 

metal door lintel LF 

metal exterior ceiling SF 

metal exterior corner guard Each 

metal exterior gate Each 

metal exterior gate frame Each 

metal exterior railing Each 

metal exterior vent Each 

metal garage door lintel LF 

metal hatch Each 

metal hatch frame Each 
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metal loading dock bumper Each 

metal pipe LF 
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metal rail LF 

metal stair rail LF 
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metal support beam LF 

metal support post Each 

metal vent Each 

metal wall frame Each 
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metal window frame Each 

metal window lintel LF 
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plastic baseboard LF 
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UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS 

ITEM 

UNIT OF 

MEASURE 

PRICE PER 

UNIT 

fluorescent light ballasts Each 

ITEM
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MEASURE

PRICE PER 
UNIT

fluorescent light ballasts Each
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	15. Demo permit – Historic - As this facility appears to be built in 1936 according to the engraved stone on the building– will a HABS survey be required to be performed by the contractor or has it already been performed and approved by the SHPO/HPRB/...
	16. What asphalt driveways on the site get removed?  Is there any restoration work? Response:  The driveways do not need to be removed.
	17. Is implosion demolition allowed? Response:  No.
	18. Are there any structural drawings on these buildings, any soil studies on the surrounding soils? Response:  This information is not available.
	19. Site Fencing: Will new temp site fencing be required around entire perimeter of both buildings or just the NE side allowing the GC to tie into and utilize existing fencing on the property?  If only partial temp fencing is required please provide t...
	20. Site Fencing: Will any permanent fencing be required after demolition and backfill; if so, please provide the limits of said fencing. Response:  No.
	21. Site Security: Will GC provided construction site security be required or can we secure all entrances/exits at the end of the work day and area will be continued to be patrolled by existing security forces? Response:  The demolition contractor wil...
	22. Blasting: Please confirm blasting will be permitted for building demo. Response: Please see response to Question #17.
	23. Work Hours: Are there any restrictions or limits on work hours due to proximity of active hospital? Response:  Offerors should assume normal working hours (i.e. 7 am to 7 pm) for work in the District of Columbia.
	24. Parking: Please confirm parking will be available for subcontractors and there will be laydown areas for equipment. Response:  Reasonable parking and laydown areas will be made available.
	25. Site Plan: Please provide site plan indicating allowable haul routes and construction access zones. Response:  This information is not available.
	Item #2
	Hazmat Unit Rates: Please find attached an attachment to the Offer Letter for bidding of unit rates for additional hazardous materials abatement beyond those quantities identified in the Hazardous Materials Reports. A live excel copy can be downloaded...
	Item #3
	Third Party Testing/Inspection: The Department will handle third party testing and inspection, however, the selected demolition contractor will be required to coordinate with the Department’s separate contractor.
	Item #4
	Pollution Liability Insurance: The prime contractor will be required to carry this insurance, as will be explained in the form of contract to be issued by subsequent addendum.
	Item #5
	Davis-Bacon Wage Rates: The Davis-Bacon wage determinations are issued by the Department of Labor (“DOL”). Any questions about the labor categories should be directed to the DOL. Contractor will be required to comply with the Davis Bacon Act.
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